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Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN
CHULA VISTA, NATIONAL CITY AND SAN DIEGO FROM SWEETWATER RIVER BRIDGE TO MISSION
VALLEY VIADUCT.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on October 19, 2000.  The original bid opening date was previously postponed
indefinitely under Addendum No. 2 dated September 20, 2000.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to
Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number
8 dated 9-29-00.   A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

On Project Plan Sheet 6, in the detail Section A-A, the existing structural section is revised as follows:

25 mm AC
229 mm PCC
137 mm CTB
259 mm AS

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the first
paragraph:

"The Contractor shall notify the Engineer 10 working days in advance of performing concrete slab
replacement work."

In the Special Provisions, Section 10-1.08, "MAINTAINING TRAFFIC," Chart Nos. 21 and 22 are revised and Chart
Nos. 23, 24, 25, 26, 27 and 28 are added as attached.

In the Special Provisions, Section 10-1.09, "CLOSURE REQUIREMENTS AND CONDITIONS," subsection "LATE
REOPENING OF CLOSURES," the following paragraph is added after the first paragraph:

"For each 10-minute interval, or fraction thereof past the time specified to reopen the closure, the
Department will deduct $6,300.00 per interval from moneys due or that may become due the Contractor
under the contract."
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In the Special Provisions, Section 10-1.12, "PORTABLE CHANGEABLE MESSAGE SIGN," the second paragraph is
revised as follows:

"The Contractor shall have 6 portable changeable message signs on the project at all times."

In the Proposal and Contract, the Engineer’s Estimate Item 6 is revised as attached.

To Proposal and Contract book holders:

Replace pages 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachments



Chart No. 21
Multilane Lane Requirements

Direction:       Northbound               SD - 805 Location:            Bonita Rd. UC
                                     to
                         Murray Ridge Rd OC

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 3 3 2 2

Fridays 1 1 1 1
Saturdays
Sundays 3 3 3 2

Day before designated legal holiday 1 1 1 1
Designated legal holidays

Legend:
1 One lane open in direction of travel

2 Two adjacent lanes open in direction of travel

3 Three adjacent lanes open in direction of travel

No lane closure allowed

REMARKS:

This chart shall only be used for grinding operations. This chart may also be used for slab replacement
operations located in either the #1 or #4 lane, but not simultaneously. Any closure within these limits shall
have a maximum length of 4.8-km (3 MI). After this closure, a minimum of 9.7-km (6 MI) must be left
open to main lane traffic until the next closure is permitted.

KP:     12.48 / 30.39

            F= 076301082800RI

CONTRACT NO. 11-076304
REVISED PER ADDENDUM NO. 3 DATED OCTOBER 10, 2000



Chart No. 22
Multilane Lane Requirements

Direction:       Southbound               SD - 805 Location:           Bonita Rd. UC
                                   to
                        Murray Ridge Rd OC

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 2 3 32 21 1

Fridays 1 1 1 1 1 2
Saturdays
Sundays 3 3 3 2

Day before designated legal holiday 1 1 1 1 1 2
Designated legal holidays

Legend:
1 One lane open in direction of travel

2 Two adjacent lanes open in direction of travel

3 Three adjacent lanes open in direction of travel

No lane closure allowed

REMARKS:

This chart shall only be used for grinding operations. This chart may also be used for slab replacement
operations located in either the #1 or #4 lane, but not simultaneously.  Any closure within these limits
shall have a maximum length of 5 km.  No other main lane closure will be permitted in the direction of
travel within the limits of this project when this operation is being conducted.

KP:     12.482 / 30.396

         F= 076301082800RDI

CONTRACT NO. 11-076304
REVISED PER ADDENDUM NO. 3 DATED OCTOBER 10, 2000



Chart No. 23
Multilane Lane Requirements

Direction:         Northbound               SD - 805 Location:          1.20 km S. of 47th St. UC
                                      To
                     0.20 km N. of 47th St. UC

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 2 21 1

Fridays 1 1 1 1 1
Saturdays 1 1 1 2
Sundays 1 1 1 1 2 2 2 1

Day before designated legal holiday 1 1 1 1 1
Designated legal holidays

Legend:
1 One lane open in direction of travel

2 Two adjacent lanes open in direction of travel

No lane closure allowed

REMARKS:

This chart shall only be used for slab replacement operations which are located in either the #2 or #3
lanes. No other main lane closure will be permitted in the direction of travel within the limits of this
project when this operation is being conducted.

Portable Changeable Message Signs (PCMSs) shall be placed at the following locations alerting motorists
of delays ahead.  The Resident Engineer (RE) shall determine where each PCMS shall be placed and the
message displayed:
- NB RTE 805 south of Jct RTE 54
- WB RTE 54 east of Jct RTE 805
- NB RTE 805 south of Jct RTE 905

The following on-ramps to NB RTE 805 shall also be closed when this chart is in effect:
- NB RTE 805 On-ramp from Sweetwater Rd
- NB RTE 805 On-ramp from Plaza Blvd
Refer to Charts 4 and 7 for ramp closure hours.

KP:   17.08 / 18.48

                                     F=076301 09/22/00VY

CONTRACT NO. 11-076304
ADDED PER ADDENDUM NO. 3 DATED OCTOBER 10, 2000



Chart No. 24
Multilane Lane Requirements

Direction:         Northbound               SD - 805 Location:      1.00 km S. of JCT RTE 15
                                        to
                     0.20 km N. of JCT RTE 15

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 3 2 21 1

Fridays 1 1 1 1 1
Saturdays 1 1 2 2
Sundays 1 1 1 1 2 2 3 2 2

Day before designated legal holiday 1 1 1 1 1
Designated legal holidays

Legend:
1 One lane open in direction of travel

2 Two adjacent lanes open in direction of travel

3 Three adjacent lanes open in direction of travel

No lane closure allowed

REMARKS:
This chart shall only be used for slab replacement operations which are located in either the #2 or #3
lanes. No other main lane closure will be permitted in the direction of travel within the limits of this
project when this operation is being conducted.

Portable Changeable Message Signs (PCMSs) shall be placed at the following locations alerting motorists
of delays ahead.  The Resident Engineer (RE) shall determine where each PCMS shall be placed and the
message displayed:
- NB RTE 805 south of Jct RTE 94
- WB RTE 94 east of Jct RTE 805
- NB RTE 805 south of Jct RTE 54
- WB RTE 54 east of Jct RTE 805

The following on-ramp to NB RTE 805 shall also be closed when this chart is in effect:
- NB RTE 805 On-ramp from Home Ave
Refer to Chart 9 for ramp closure hours.

KP:   22.36 / 23.76

F= 076301092500RDI

CONTRACT NO. 11-076304
ADDED PER ADDENDUM NO. 3 DATED OCTOBER 10, 2000



Chart No. 25
Multilane Lane Requirements

Direction:         Southbound            SD - 805 Location:              Division St. UC
                                       to
                       0.9 km N. of 47th St. UC

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 3 21 1

Fridays 1 1 1 1 1 1
Saturdays 1 1 1 2 2
Sundays 1 1 1 1 2 2 3 3 3 2 2

Day before designated legal holiday 1 1 1 1 1 1
Designated legal holidays

Legend:
1 One lane open in direction of travel

2 Two adjacent lanes open in direction of travel

3 Three adjacent lanes open in direction of travel

No lane closure allowed

REMARKS:

This chart shall only be used for slab replacement operations which are located in either the #2 or #3
lanes. No other main lane closure will be permitted in the direction of travel within the limits of this
project when this operation is being conducted.

Portable Changeable Message Signs (PCMSs) shall be placed at the following locations alerting motorists
of delays ahead.  The Resident Engineer (RE) shall determine where each PCMS shall be placed and the
message displayed:
- NB RTE 805 south of Jct RTE 54
- WB RTE 54 east of Jct RTE 805
- NB RTE 805 south of Jct RTE 905

The following on-ramps to NB RTE 805 shall also be closed when this chart is in effect:
- NB RTE 805 On-ramp from Sweetwater Rd
- NB RTE 805 On-ramp from Plaza Blvd
Refer to Charts 4 and 7 for ramp closure hours.

KP:      17.93 / 19.19

F= 076301092500RDI

CONTRACT NO. 11-076304
ADDED PER ADDENDUM NO. 3 DATED OCTOBER 10, 2000



Chart No. 26
Multilane Lane Requirements

Direction:         Southbound            SD - 805 Location:        0.15 km S. of Market St. OC
                                          to
                       1.20 km N. of Market St. OC

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 3 3 21

Fridays 1 1 1 1 1 1
Saturdays 1 1 1 2 3
Sundays 1 1 1 1 2 2 3 3 3 21

Day before designated legal holiday 1 1 1 1 1 1
Designated legal holidays

Legend:
1 One lane open in direction of travel

2 Two adjacent lanes open in direction of travel

3 Three adjacent lanes open in direction of travel

No lane closure allowed

REMARKS:

This chart shall only be used for slab replacement operations which are located in either the #2 or #3
lanes. No other main lane closure will be permitted in the direction of travel within the limits of this
project when this operation is being conducted.

Portable Changeable Message Signs (PCMSs) shall be placed at the following locations alerting motorists
of delays ahead.  The Resident Engineer (RE) shall determine where each PCMS shall be placed and the
message displayed:
- SB RTE 805 north of Jct RTE 15
- SB RTE 805 north of Jct RTE 8
- WB RTE 94 east of Jct RTE 805

The following on-ramps to NB RTE 805 shall also be closed when this chart is in effect:
- SB RTE 805 On-ramp from Home Ave
Refer to Chart 13 for ramp closure hours.

KP:      20.70 / 22.05

F= 076301092500RDI

CONTRACT NO. 11-076304
ADDED PER ADDENDUM NO. 3 DATED OCTOBER 10, 2000



Chart No. 27
Multilane Lane Requirements

Direction:           Southbound            SD - 805 Location:      0.15 km S. of Logan Ave. OC
                                         to
                     1.10 km N. of Logan Ave. OC

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 3 2 21

Fridays 1 1 1 1 1 1
Saturdays 1 1 1 2 3
Sundays 1 1 1 1 2 2 3 3 2 2

Day before designated legal holiday 1 1 1 1 1 1
Designated legal holidays

Legend:
1 One lane open in direction of travel

2 Two adjacent lanes open in direction of travel

3 Three adjacent lanes open in direction of travel

No lane closure allowed

REMARKS:
This chart shall only be used for slab replacement operations which are located in either the #2 or #3
lanes. No other main lane closure will be permitted in the direction of travel within the limits of this
project when this operation is being conducted.

Portable Changeable Message Signs (PCMSs) shall be placed at the following locations alerting motorists
of delays ahead.  The Resident Engineer (RE) shall determine where each PCMS shall be placed and the
message displayed:
- SB RTE 805 north of Jct RTE 15
- WB RTE 94 east of Jct RTE 805
- EB RTE 94 west of Jct RTE 905

The following on-ramps to SB RTE 805 shall also be closed when this chart is in effect:
- SB RTE 805 On-ramp from Imperial Ave
Refer to Chart 13 for ramp closure hours.

KP:   18.89 / 20.15

F= 076301092500RDI

CONTRACT NO. 11-076304
ADDED PER ADDENDUM NO. 3 DATED OCTOBER 10, 2000



Chart No. 28
Multilane Lane Requirements

Direction:           Southbound            SD - 805 Location:      0.20 km S. of Home Ave. UC
                                         to
                     1.20 km N. of Home Ave. UC

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 3 3 2 21

Fridays 1 1 1 1 1 1
Saturdays 1 1 1 1 2 3
Sundays 1 1 1 1 1 2 2 2 3 2 2 2 2 1

Day before designated legal holiday 1 1 1 1 1 1
Designated legal holidays

Legend:
1 One lane open in direction of travel

2 Two adjacent lanes open in direction of travel

3 Three adjacent lanes open in direction of travel

No lane closure allowed

REMARKS:
This chart shall only be used for slab replacement operations which are located in either the #2 or #3
lanes. No other main lane closure will be permitted in the direction of travel within the limits of this
project when this operation is being conducted.

Portable Changeable Message Signs (PCMSs) shall be placed at the following locations alerting motorists
of delays ahead.  The Resident Engineer (RE) shall determine where each PCMS shall be placed and the
message displayed:
- SB RTE 805 north of Jct RTE 8
- SB RTE 805 north of Jct RTE 15

The following on-ramps to SB RTE 805 shall also be closed when this chart is in effect:
- SB RTE 805 On-ramp from University Ave
Refer to Chart 17 for ramp closure hours.

KP:     22.25 / 23.65

F= 076301092500RDI

CONTRACT NO. 11-076304
ADDED PER ADDENDUM NO. 3 DATED OCTOBER 10, 2000



ENGINEER'S ESTIMATE
11-076304

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070010 PROGRESS SCHEDULE (CRITICAL
PATH)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD WDAY 130

3 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

4 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

5 019323 TRAFFIC PLASTIC DRUM EA 48

6 128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 6

7 129000 TEMPORARY RAILING (TYPE K) M 790

8 129100 TEMPORARY CRASH CUSHION
MODULE

EA 210

9 150662 REMOVE METAL BEAM GUARD
RAILING

M 610

10 150771 REMOVE ASPHALT CONCRETE DIKE M 29 600

11
(S)

151572 RECONSTRUCT METAL BEAM
GUARD RAILING

M 440

12 152604 MODIFY INLET EA 1

13 153152 COLD PLANE ASPHALT CONCRETE
PAVEMENT (30 MM MAXIMUM)

M2 222 000

14 374002 ASPHALTIC EMULSION (FOG SEAL
COAT)

TONN 61

15 390145 REPLACE ASPHALT CONCRETE
SURFACING

M3 12

16 390155 ASPHALT CONCRETE (TYPE A) TONN 17 900

17 394001 PLACE ASPHALT CONCRETE DIKE M 29 600

18 397001 ASPHALTIC EMULSION (PAINT
BINDER)

TONN 58

19 401100 REPLACE CONCRETE PAVEMENT M3 1890

20 404092 SEAL PAVEMENT JOINT M 161 000

3
REVISED PER ADDENDUM NO. 3 DATED OCTOBER 10, 2000


